

## ADDENDUM #1

DATE: December 6, 2018

BID DATE: January 7, 2019

PROJECT: 2019-1 WATER SYSTEM IMPROVEMENTS  
70<sup>TH</sup> STREET – NEW YORK AVENUE TO URBAN DALE AVENUE  
URBAN DALE WATER UTILITY  
URBAN DALE, IOWA

This addendum contains written or graphic instructions, which modify or interpret documents, including drawings and specifications, and becomes a part of the contract documents. All cost implications herein shall be incorporated in the contract price. Also, instructions contained herein take precedence over any previous issued documents, which may differ. The contractor shall acknowledge receipt of this addendum on the proposal form.

### PROPOSAL

Proposal: The wrong proposal was included with the Contract Documents. The correct proposal is attached.

Acknowledge by:

---

Contractor

**PROPOSAL**

2019-1 WATER SYSTEM IMPROVEMENTS  
70<sup>TH</sup> STREET – NEW YORK AVENUE TO URBANDALE AVENUE  
URBANDALE WATER UTILITY  
URBANDALE, IOWA

Name of Bidder \_\_\_\_\_

Address of Bidder \_\_\_\_\_

To: Board of Trustees  
3720 86<sup>th</sup> Street  
Urbandale Water Utility  
Urbandale, Iowa 50322

The undersigned bidder submits herewith a bid security amounting to ten percent (10%) of the total amount of the bid, which shall become the property of the Urbandale Water Utility, should the undersigned fail or refuse to execute a contract and to furnish bond as called for in the specifications within the time provided.

The undersigned bidder, having examined the contract documents, and having familiarized himself/herself with the nature and location of the work to be done and the conditions under which the work will be performed, hereby proposes to provide the required labor, services and materials and to perform the work described in the specifications, and addenda \_\_, \_\_\_\_, \_\_\_\_, and \_\_\_\_, within the time and for the sum or sums stated hereinafter on attached proposal schedule which proposal schedule is hereby made a part of this proposal.

The undersigned bidder certifies that this proposal is made in good faith, without collusion or connection with any other person or persons bidding on this work.

The undersigned bidder states that this proposal is made in conformity with the specifications and agrees that the event of any discrepancies or differences between any conditions of his/her proposal and the specifications that the provisions of the latter shall prevail.

Bidder \_\_\_\_\_

By \_\_\_\_\_

Title \_\_\_\_\_

Date \_\_\_\_\_

**PROPOSAL SCHEDULE**

**2019-1 WATER SYSTEM IMPROVEMENTS  
70<sup>TH</sup> STREET – NEW YORK AVENUE TO URBANDALE AVENUE**

1. Construct 2019-1 Water System Improvements, 70<sup>th</sup> Street – New York Avenue to Urbandale Avenue, for the following lump sum prices:

<u>Description</u>	<u>Unit</u>	<u>Base Estimated Quantity</u>	<u>Unit Price</u>	<u>Extended Price</u>
1.1 Water Main in Place				
1.1.1 8" CERTALOK PVC	LF	275	_____	_____
1.1.2 8" PVC	LF	968	_____	_____
1.2 Connections				
1.2.1 Connection #1, In the east ROW of 70 <sup>th</sup> St., North of New York Ave. Install 2-8" 45-deg.bends, Connect to existing 8" main.	LS	1	XXXX	_____
1.2.2 Connection #2, In the east ROW at 70 <sup>th</sup> St. & Oak.Brook Dr. Install 8" x 8" tapping sleeve & valve, 2-8" 45-deg.bends, Connect to existing 8" main.	LS	1	XXXX	_____
1.2.3 Connection #3, In the southeast corner of 70 <sup>th</sup> St. & Urbandale Ave. Install one 8" valve, 8" x 8" tee, 8" x 6" red., one 6" valve, and bends. Connect to existing 8" & 6" mains.	LS	1	XXXX	_____
1.3 Hydrant Removal	Ea.	2	_____	_____
1.4 Hydrant Placement	Ea.	3	_____	_____

**PROPOSAL**

<u>Description</u>	<u>Unit</u>	<u>Estimated Quantity</u>	<u>Unit Price</u>	<u>Base Extended Price</u>
1.5 Water Service Connections				
1.5.1 1-Inch Near Side of Street With New Stop Box	Ea.	8	_____	_____
1.5.2 1-Inch Far Side of Street With New Stop Box	Ea.	7	_____	_____
1.5.3 4-Inch Near Side of Street With New Stop Box	Ea.	2	_____	_____
1.6 Surface Replacement				
1.6.1 5" Portland Cement Removal Concrete Driveway	SY	130	_____	_____
1.6.2 Portland Cement Concrete Driveway	SY	130	_____	_____
1.6.3 4" Sidewalk Removal	SY	600	_____	_____
1.6.4 4" Sidewalk with 1-ADA Pedestrian Dome	SY	660	_____	_____
1.6.4 6" Sidewalk	SY	100	_____	_____
1.7 Survey	LS	1	XXXX	_____
1.8 Traffic Control and Early Signage	LS	1	XXXX	_____
TOTAL BASE BID				\$_____

- 1 The work on this project shall complete within ninety (90) calendar days with a completion date of May 31, 2019.
- 2 Liquidated damages in the amount of Five Hundred Dollars (\$500.00) per calendar day will be assessed for each day that work shall remain uncompleted after the end of the contract period, with due allowance for extensions of the contract period due to conditions beyond the control of Contractor.
- 3 The contractor shall provide all other materials to complete the project.